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KILGORE PAVEMENT 
MAINTENANCE LLC
P O BOX 189
MAGNA,UT 84044

Project No: F-I15-6(172)261
Project Name: I-15; SR-75 to Provo River
Desc of Construction: Bituminous Pavement, Rehabilitation
Estimate Completion date on or before 
County: UTAH (49)

STAKER & PARSON COS DBA 
STAKER PAVING &
P.O. BOX 27598
SALT LAKE CITY,UT 84127

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 200,000.00 129,300.00129,300.00200,000.00 117,000.00Lump 117,000.001
1Public Information Services013150010 2,000.00 6,000.006,000.002,000.00 2,000.00Lump 2,000.002
1Traffic Control015540005 200,000.00 183,000.00183,000.00200,000.00 89,000.00Lump 89,000.003

200Variable Message Sign01557000* 20,000.00 10,000.0050.00100.00 12,000.00Dev-d 60.004
138758Slope Backfill and Grading02723000* 83,254.80 8,325.480.060.60 29,139.18ft 0.215

956HMA - 3/4 inch027410060 95,600.00 104,204.00109.00100.00 77,235.24Ton 80.796
6Liquid Asphalt MC-70 or MC-250027480010 6,000.00 6.001.001,000.00 6.00Ton 1.007

201928Longitudinal Rumble Strip027610020 50,482.00 6,057.840.030.25 12,115.68ft 0.068
13Pavement Message Paint027650020 650.00 306.8023.6050.00 304.20Each 23.409

848Pavement Marking Paint027650050 25,440.00 17,638.4020.8030.00 17,596.00gal 20.7510
60Pavement Marking Paint (Stop Line, 027650075 600.00 114.001.9010.00 114.60ft 1.9111

Crosswalk-12 inch)

161400Grooved-In Pavement Marking Paint02769000* 80,700.00 48,420.000.300.50 46,806.00ft 0.2912
24725Open Graded Surface Course027860010 1,607,125.00 2,247,502.5090.9065.00 1,142,295.00Ton 46.2013
1533Asphalt Binder PG  64-34027860020 1,073,100.00 1,533.001.00700.00 1,241,730.00Ton 810.0014

488389Rotomilling - 1 1/4 Inch02961002P 610,486.25 151,400.590.311.25 170,936.15sq yd 0.3515
2929Rotomilling - 6 Inch029610070 14,645.00 9,958.603.405.00 13,063.34sq yd 4.4616

                                                                                          Subtotal 4,070,083.05 2,923,767.21 2,971,341.39

109 - INNOVATIVE CONTRACTING Alt Group: 1 Alt: 1 Alternate Bid Item

1Project Insurance - Contractor Supplied00221000* 1.00 1.001.001.00 1.00Lump 1.0017
                                                                                          Subtotal 1.00 1.00 1.00

109 - INNOVATIVE CONTRACTING Alt Group: 1 Alt: 2 Alternate Bid Item

1Project Insurance - OCIP00221000* 1.001.00Lump18
                                                                                          Subtotal 1.00 0.00 0.00

79 - NON BID: INCENTIVES

1OGSC Smoothness Incentive01282000* 20,865.0020,865.00Lump19
1OGSC Incentive01282001* 53,535.0053,535.00Lump20

                                                                                          Subtotal 74,400.00 0.00 0.00

A(Contract Amount): 4,144,483.05 2,923,767.21 2,971,341.39

A+Innovative Contracting(Bid Amount for Award Considerations): 2,923,768.21 2,971,342.394,144,485.05

Percent of Engineer's Estimate: 71.69 %70.55 %

12 1Innovative Contracting:
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GRANITE CONSTRUCTION 
COMPANY
1000 N. WARM SPRINGS RD.
SALT LAKE CITY,UT 84116

Project No: F-I15-6(172)261
Project Name: I-15; SR-75 to Provo River
Desc of Construction: Bituminous Pavement, Rehabilitation
Estimate Completion date on or before 
County: UTAH (49)

GENEVA ROCK PRODUCTS, INC.
1565 WEST 400 NORTH
OREM,UT 84057

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 200,000.00 83,000.0083,000.00200,000.00 419,689.09Lump 419,689.091
1Public Information Services013150010 2,000.00 2,400.002,400.002,000.00 2,000.00Lump 2,000.002
1Traffic Control015540005 200,000.00 70,000.0070,000.00200,000.00 200,000.00Lump 200,000.003

200Variable Message Sign01557000* 20,000.00 12,800.0064.00100.00 20,000.00Dev-d 100.004
138758Slope Backfill and Grading02723000* 83,254.80 131,820.100.950.60 13,875.80ft 0.105

956HMA - 3/4 inch027410060 95,600.00 98,468.00103.00100.00 100,380.00Ton 105.006
6Liquid Asphalt MC-70 or MC-250027480010 6,000.00 4,200.00700.001,000.00 6.00Ton 1.007

201928Longitudinal Rumble Strip027610020 50,482.00 24,231.360.120.25 20,192.80ft 0.108
13Pavement Message Paint027650020 650.00 364.0028.0050.00 1,300.00Each 100.009

848Pavement Marking Paint027650050 25,440.00 22,048.0026.0030.00 19,080.00gal 22.5010
60Pavement Marking Paint (Stop Line, 027650075 600.00 138.002.3010.00 300.00ft 5.0011

Crosswalk-12 inch)

161400Grooved-In Pavement Marking Paint02769000* 80,700.00 58,104.000.360.50 56,490.00ft 0.3512
24725Open Graded Surface Course027860010 1,607,125.00 1,038,450.0042.0065.00 2,274,700.00Ton 92.0013
1533Asphalt Binder PG  64-34027860020 1,073,100.00 1,502,340.00980.00700.00 1,533.00Ton 1.0014

488389Rotomilling - 1 1/4 Inch02961002P 610,486.25 24,419.450.051.25 376,059.53sq yd 0.7715
2929Rotomilling - 6 Inch029610070 14,645.00 2,665.390.915.00 8,259.78sq yd 2.8216

                                                                                          Subtotal 4,070,083.05 3,075,448.30 3,513,866.00

109 - INNOVATIVE CONTRACTING Alt Group: 1 Alt: 1 Alternate Bid Item

1Project Insurance - Contractor Supplied00221000* 1.00 1.001.001.00 1.00Lump 1.0017
                                                                                          Subtotal 1.00 1.00 1.00

109 - INNOVATIVE CONTRACTING Alt Group: 1 Alt: 2 Alternate Bid Item

1Project Insurance - OCIP00221000* 1.001.00Lump18
                                                                                          Subtotal 1.00 0.00 0.00

79 - NON BID: INCENTIVES

1OGSC Smoothness Incentive01282000* 20,865.0020,865.00Lump19
1OGSC Incentive01282001* 53,535.0053,535.00Lump20

                                                                                          Subtotal 74,400.00 0.00 0.00

A(Contract Amount): 4,144,483.05 3,075,448.30 3,513,866.00

A+Innovative Contracting(Bid Amount for Award Considerations): 3,075,449.30 3,513,867.004,144,485.05

Percent of Engineer's Estimate: 84.78 %74.21 %

12 1Innovative Contracting:


